











Operational Planning & Infrastructure Committee

February 4, 2025

Connecting the **Community**



Brookpark Rail Shop Location

Greater Cleveland Regional Transit Authority

Connecting the Community

Project Overview

Primary purpose of this project:

- GCRTA plans to utilize the existing Brookpark Rail Shop to commission the new rail car fleet.
- The existing building & site require modifications and improvements prior to taking delivery of the new rail car fleet.


Connecting the Community

Construction: Primary Project Scope

- Track 10 & 11: Replace Rail Track System.
- Track 10 & 11: Install Fall Protection System above train car roof.
- Track 10: Extend Fall Protection railing system along maintenance pit.
- Track 10: Provide Catenary Wire System Modifications & Replace Coiling Doors.
- Track 11: Install Electric systems for railcar maintenance & portable train jack lifts.
- Mezzanine Level: Modify existing floor plate system to access train roof equipment areas.
- Existing Gantry Trolley & Crane System Modifications.







Connecting

the Community

Procurement Overview

- Invitation for Bid (IFB) issued December 9, 2024
- Accessed on the GCRTA website by nineteen (19) interested parties
- Four (4) firms submitted a bid

Connecting the Community

Lowest responsive and responsible vendor:

Standard Contracting & Engineering, Inc.

A 19% DBE participation goal was assigned to this project. Standard Contracting & Engineering, Inc. completed the good faith effort process. This was reviewed and approved by the Office of Business Development.

Connecting the **Community**

Firm Experience:

 Standard Contracting & Engineering, Inc. has successfully completed project for Nestle, Ford, General Motors, Lubrizol, GCRTA, among others.

Connecting the Community

Recommendation:

Staff requests that the Operational Planning & Infrastructure Committee recommend award to Standard Contracting & Engineering, Inc. for the Brookpark Rail Shop Modifications. The contract is in an amount not to exceed \$2,893,100.00.

Connecting the Community

Questions

Connecting the Community